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AREA DI LAVORO A TERRA PER ATTIVITA' DI TOC / ONSHORE WORKING AREA FOR HDD ACTIVITIES
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AREA DI LAVORO A MARE PER ATTIVITA' DI TOC / OFFSHORE WORKING AREA FOR HDD ACTIVITIES

CONFIGURAZIONE DEL RIG A TERRA SEZIONE A-A / HDD RIG SET UP - ONSHORE SECTION A-A
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NOTES:

1. Geodetic Parameters are reported in Tablel.
2. Bathimetry are referred to MSL.
3. Landfall execution shall be in accordance with specification in Ref. 5.

4. Works for onshore site preparation (access road, fencing, and levelling)

will be carried out prior the drilling equipment set up.
5. Existing pits inside the working area, that are not in use, will be removed.
6. The basins for recovery and recycling of the mud are temporary. The
bottom of the basins will be coated with a geomenbrane layer.
7. Pilot hole is envisaged from offshore toward onshore. Reamers are pulled
from the rig offshore and pushed from the rig onshore (if necessary). The
string is pulled back from the rig onshore.
8. Jackup and support vessels dimensions are indicative. Marine fleet
proposed by the EPIC Contractor shall be suitable for the drilling activities as
long as the mud preparation and reclycling.
9. Pipeline radius in the transition trench shall not be less than 800m.
10. Trenching longitudinal profile is indicative and shall be confirmed during
detail design. Need of bedding cover stable layer will be confirmed during

detail design.

11. A casing will be installed at the target point offshore in order to convey
the mud on the jack-up and to give a continuous support to the drill pipes.

12. All the equipment and termporary works carried out for drilling activities
(both onshore and offshore) will be removed and the areas restored according
to the project requirements.

NOTE:

1. | parametri geodetici sono tiportati nella tabella 1.
2. Profondita sono riferite al MSL.

3. L'esecuzione dell'approdo dovra essere in accordo alla specifica in Rif.5.

4. 1 lavori di preparazione dell'area di cantiere (strada di accesso, recinzione,

livellamento..) saranno realizzati prima dell'installatione delle attrezzature

della TOC.

5. | pozzetti esistenti non in uso nell'area di cantiere della TOC verranno
rimossi durante la preparazione dell'area.

6. Le vasche di raccolta e riciclo dei fanghi sono temporanee. Il fondo delle

vasche verra rivestita con una membrana in geotessile.
7. 1l foro pilota é previsto da mare verso terra. Gli alesatori verrano tirati dal
rig a mare e spinti dal rig a terra (se necessario). La stringa verra tirata dal rig

a terra.

8. Le dimesioni del pontone e dei mezzi marini sono indicative. La flotta marina
proposta dalla ditta Appaltatrice dovra essere adatta alle attivita di
perforazione e alla preparazione e al riciclo dei fanghi.

9. Il raggio della tubazione nello scavo di transizione non dovra essere minore

di 800m.

10. Il profilo longitudinale dello scavo € indicativo e dovra essere confermato
durante lI'ingegneria di dettaglio. La necessita di un letto di posa sara
confermata durante l'ingegneria di dettaglio.
11. Un tubo camicia sara installato nel punto selezionato in mare in modo da
raccogliere i fanghi sul pontone e per supportare in modo continuo la aste di

perforazione.

12. Tutti le attrezzature e i lavori temporanei (sia a terra che a mare) verranno
rimossi e le aree ripristinate secondo i requisiti del progetto.
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