



Engineering & Construction

GOLDER | **wsp**

GRE CODE

GRE.EEC.R.27.IT.P.13131.00.084.01

PAGE

1 di/of 2

TITLE: Quadro economico

AVAILABLE LANGUAGE: IT

QUADRO ECONOMICO

“Spinetta Marengo FV”

Alessandria (AL)



File: GRE.EEC.R.27.IT.P.13131.00.084.01_Quadro economico

REV.	DATE	DESCRIPTION	PREPARED	VERIFIED	APPROVED
01	13/04/2022	Rev.01	D.Sacchi	A.Fata M. Gallina	V.Bretti
00	15/07/2021	Emissione Definitiva	M.Gallina	A.Fata	V.Bretti

EGP VALIDATION

Name (EGP)	Discipline EGP	PE EGP
COLLABORATORS	VERIFIED BY	VALIDATE BY

PROJECT / PLANT Spinetta Marengo FV (13131)	EGP CODE																			
	GROUP	FUNCION	TYPE	ISSUER	COUNTRY	TEC	PLANT	SYSTEM	PROGRESSIVE	REVISION										
	GRE	EEC	R	2	7	I	T	P	1	3	1	3	1	0	0	0	8	4	0	1

CLASSIFICATION	UTILIZATION SCOPE
For Information or For Validation	Basic Design, Detailed Design, Issue for Construction, etc.

This document is property of Enel Green Power S.p.A. It is strictly forbidden to reproduce this document, in whole or in part, and to provide to others any related information without the previous written consent by Enel Green Power S.p.A.

Nella tabella di seguito è presentato il quadro economico relativo alla realizzazione dell'impianto:

QUADRO ECONOMICO GENERALE			
Valore Complessivo dell'Opera Privata			
DESCRIZIONE	IMPORTI IN €	IVA %	TOTALE € (IVA Compresa)
A) COSTO DEI LAVORI			
A.1.1) Interventi previsti	13.851.028,95	1.385.102,89	15.236.131,84
A.1.2) Opere connesse	1.143.184,00	251.500,48	1.394.684,48
Subtotale A	14.994.212,95	1.636.603,37	16.630.816,32
A.2) Oneri di sicurezza	100.000,00	10.000,00	110.000,00
TOTALE A	15.094.212,95	1.646.603,37	16.740.816,32
B) SPESE GENERALI			
B.1) Spese tecniche relative alla progettazione, ivi inclusa la redazione dello studio di impatto ambientale o dello studio preliminare ambientale e del progetto di monitoraggio ambientale.	65.255,00	14.356,10	79.611,10
B.2) Spese tecniche relative al coordinamento della sicurezza in fase di progettazione e al coordinamento della sicurezza in fase di esecuzione	299.884,26	65.974,54	365.858,80
B.3) Spese tecniche relative alla direzione lavori	749.710,65	164.936,34	914.646,99
B.4) Pubblicità	30.000,00	6.600,00	36.600,00
B.5) Collaudo tecnico e amministrativo, collaudo statico ed altri eventuali collaudi specialistici	50.000,00	11.000,00	61.000,00
B.6) Spese per Rilievi, accertamenti, prove di laboratorio, indagini (incluse le spese per le attività di monitoraggio ambientale)	29.832,12	6.563,07	36.395,19
B.7) Oneri di legge su spese tecniche B.1), B.2) e (B.3)	16.605,57	3.653,23	20.258,80
B.8) Imprevisti	754.710,65	75.471,06	830.181,71
B.9) Spese Connessioni rete	20.000,00	4.400,00	24.400,00
TOTALE B	2.015.998,24	352.954,34	2.368.952,58
"Valore complessivo dell'opera" TOTALE (A + B)	17.110.211,19	1.999.557,71	19.109.768,90